
 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: September 30, 2002 
 
 Case No:  02SCA55665A 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  02SCA55665A CINGULAR WIRELESS (EL MONTE) 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 GBPS) 
BASE SYSTEM 

ALTERNATE SERVING WIRE CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, September 30, 2002 
 
 PRIVATE 
 
 CYRIL ROBINSON 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities have 
been developed and are valid for 90 calendar days from the date of signature.  These 
charges and liabilities are in addition to the rates and charges for the services over these 
facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $39,439.09 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule 
of Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SCA55665A 
   CINGULAR WIRELESS (EL MONTE) 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  5 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SCA55665A 
   CINGULAR WIRELESS (EL MONTE) 
  
 
 

I. Nonrecurring Charges   
   
   A.  Case Preparation $ 1,454.77 
   
   B.  Rearrangement $ 0.00 
   
   C.  Expedite $ 0.00 
   
   D.  Nonrecurring Costs $ 37,984.32 
   
   E.  Total Nonrecurring Charge  (A thru D) $ 39,439.09 
   
II. Nonrecurring Costs   
   
   A.  Total Material  $ 8,948.94 
   
   B.  Total Sales Tax $ 0.00 
   
   C.  TELCO Engineering $ 0.00 
   
   D.  TELCO Installation $ 0.00 
   
   E.  Contract Labor  $ 29,035.38 
   
   F.  Total Nonrecoverable (Sum A thru E) $ 37,984.32 

 



   
       Page:  2 of  5 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SCA55665A 
   CINGULAR WIRELESS (EL MONTE) 
  
 

A.  Service Cost Expense $ 164.22 
   
B.  Tariff Staff Expense $ 216.42 
   
C.  Tariff Filing Expense  $ 655.00 
   
D.  Marketing  $ 99.33 
   
E.  Distribution Services Engineering (Area) $ 319.80 
   
F.  Sub Total  (Sum A thru E) $ 1,454.77 
   
G.  Gross Receipts $ 0.00 
   
H.  Total (F and G) $ 1,454.77 

 
 
 



   
 
 Page:  3 of  5 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SCA55665A 
   CINGULAR WIRELESS (EL MONTE) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  400' CONDUIT 

 
 
$ 

 
 

336.00 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 336.00 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 14,000.00 
   
 H.  Total Labor  (Sum of D thru G) $ 14,000.00 
   
  I.  Total Installed Cost  (Sum C+H) $ 14,336.00 

 



   
 Page:  4 of  5 
 
 
  Description of Study Plant Investment  -  Account:  822C  
 
   Case #   02SCA55665A 
   CINGULAR WIRELESS (EL MONTE) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  4,180' ARIEL CABLE 

 
 
$ 

 
 

5,350.40 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 5,350.40 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 10,299.09 
   
 H.  Total Labor  (Sum of D thru G) $ 10,299.09 
   
  I.  Total Installed Cost  (Sum C+H) $ 15,649.49 

 



   
 Page:  5 of  5 
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   02SCA55665A 
   CINGULAR WIRELESS (EL MONTE) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  2,370' UNDERGROUND CABLE 

 
 
$ 

 
 

3,262.54 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 3,262.54 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 4,736.29 
   
 H.  Total Labor  (Sum of D thru G) $ 4,736.29 
   
  I.  Total Installed Cost  (Sum C+H) $ 7,998.83 

 



   
    Case Locations  

 
 Case #  02SCA55665A 
 CINGULAR WIRELESS (EL MONTE) 
 
 

1 10171 E RUSH ST EL MONTE CA 
2  3614 CENTER AVE. EL MONTE CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  02SCA55665A 
 

Customer Name:  CINGULAR WIRELESS (EL MONTE) 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and customer 

premises conduit, adequate terminal room and/or backboard space, AC 
electrical power and all cabling on the customer side of the demarc. 

 
3. The installation interval for this proposal will not be less than 120 workdays 

from receipt of the signed contract without the prior agreement of the SSE 
Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 





 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: March 17, 2003 
 
 Case No:  03SCA50488 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  03SCA50488 VERIZON 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

2 DEDICATED OC48 RING (2.488 GBPS) 
BASE SYSTEM 

LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, March 17, 2003 
 
 PRIVATE 
 
 CLAUDIA PINCH 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities have 
been developed and are valid for 90 calendar days from the date of signature.  These 
charges and liabilities are in addition to the rates and charges for the services over these 
facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $3,688.44 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule 
of Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   03SCA50488 
   VERIZON 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  3 
 
 
   Special Construction Cost Detail 
 
 
   Case #   03SCA50488 
   VERIZON 
  
 
 

I. Nonrecurring Charges   
   
   A.  Case Preparation $ 1,443.35 
   
   B.  Rearrangement $ 0.00 
   
   C.  Expedite $ 0.00 
   
   D.  Nonrecurring Costs $ 2,245.09 
   
   E.  Total Nonrecurring Charge  (A thru D) $ 3,688.44 
   
II. Nonrecurring Costs   
   
   A.  Total Material  $ 963.62 
   
   B.  Total Sales Tax $ 0.00 
   
   C.  TELCO Engineering $ 0.00 
   
   D.  TELCO Installation $ 0.00 
   
   E.  Contract Labor  $ 1,281.47 
   
   F.  Total Nonrecoverable (Sum A thru E) $ 2,245.09 

 



   
       Page:  2 of  3 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   03SCA50488 
   VERIZON 
  
 

A.  Service Cost Expense $ 182.34 
   
B.  Tariff Staff Expense $ 196.18 
   
C.  Tariff Filing Expense  $ 655.00 
   
D.  Marketing  $ 90.03 
   
E.  Distribution Services Engineering (Area) $ 319.80 
   
F.  Sub Total  (Sum A thru E) $ 1,443.35 
   
G.  Gross Receipts $ 0.00 
   
H.  Total (F and G) $ 1,443.35 

 
 
 



   
 
 Page:  3 of  3 
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   03SCA50488 
   VERIZON 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  700' UNDERGROUND CABLE 

 
 
$ 

 
 

963.62 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 963.62 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 1,281.47 
   
 H.  Total Labor  (Sum of D thru G) $ 1,281.47 
   
  I.  Total Installed Cost  (Sum C+H) $ 2,245.09 

 



   
    Case Locations  

 
 Case #  03SCA50488 
 VERIZON 
 
 

1 900 N. ALAMEDA LOS ANGELES CA 
2 900 N. ALAMEDA LOS ANGELES CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  03SCA50488 
 

Customer Name:  VERIZON 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and customer 

premises conduit, adequate terminal room and/or backboard space, AC 
electrical power and all cabling on the customer side of the demarc. 

 
3. The installation interval for this proposal will not be less than 90 workdays 

from receipt of the signed contract without the prior agreement of the SSE 
Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

Customer:  Verizon
SC: 03-SCA-50488 Date: March 13, 2003
Engineer: Lisa Simien Phone:  (626) 308-4117

100 N. Stoneman Ave., Room 250, Alhambra
NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 700 ft.

To LSANCA11
Serving CO

Verizon
900 N. Alameda

Los Angeles

F
T
A

Construction Interval - 90 days

Existing Fiber

Primary Route

700  ft  New Fiber

F
T
A

F
T
A

Meet Me Room
1st Flr.

F
T
A

2nd Floor

Existing Fiber

(25 ft. Separation)



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: May 13, 2003 
 
 Case No:  03SCA50862A 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  03SCA50862A AT&T/CONQUEST-DS3-LA PREM 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DS3 NORMAL FACILITY 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, May 13, 2003 
 
 PRIVATE 
 
 LOUIS TORRES 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities have 
been developed and are valid for 90 calendar days from the date of signature.  These 
charges and liabilities are in addition to the rates and charges for the services over these 
facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $18,814.35 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule 
of Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   03SCA50862A 
   AT&T/CONQUEST-DS3-LA PREM 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  4 
 
 
   Special Construction Cost Detail 
 
 
   Case #   03SCA50862A 
   AT&T/CONQUEST-DS3-LA PREM 
  
 
 

I. Nonrecurring Charges   
   
   A.  Case Preparation $ 1,443.35 
   
   B.  Rearrangement $ 0.00 
   
   C.  Expedite $ 0.00 
   
   D.  Nonrecurring Costs $ 17,371.00 
   
   E.  Total Nonrecurring Charge  (A thru D) $ 18,814.35 
   
II. Nonrecurring Costs   
   
   A.  Total Material  $ 5,842.00 
   
   B.  Total Sales Tax $ 0.00 
   
   C.  TELCO Engineering $ 0.00 
   
   D.  TELCO Installation $ 0.00 
   
   E.  Contract Labor  $ 11,529.00 
   
   F.  Total Nonrecoverable (Sum A thru E) $ 17,371.00 

 



   
       Page:  2 of  4 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   03SCA50862A 
   AT&T/CONQUEST-DS3-LA PREM 
  
 

A.  Service Cost Expense $ 182.34 
   
B.  Tariff Staff Expense $ 196.18 
   
C.  Tariff Filing Expense  $ 655.00 
   
D.  Marketing  $ 90.03 
   
E.  Distribution Services Engineering (Area) $ 319.80 
   
F.  Sub Total  (Sum A thru E) $ 1,443.35 
   
G.  Gross Receipts $ 0.00 
   
H.  Total (F and G) $ 1,443.35 

 
 
 



   
 
 Page:  3 of  4 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   03SCA50862A 
   AT&T/CONQUEST-DS3-LA PREM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  60' CONDUIT 

 
 
$ 

 
 

60.00 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 60.00 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 3,840.00 
   
 H.  Total Labor  (Sum of D thru G) $ 3,840.00 
   
  I.  Total Installed Cost  (Sum C+H) $ 3,900.00 

 



   
 Page:  4 of  4 
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   03SCA50862A 
   AT&T/CONQUEST-DS3-LA PREM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  4,200' UNDERGOUND CABLE 

 
 
$ 

 
 

5,782.00 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 5,782.00 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 7,689.00 
   
 H.  Total Labor  (Sum of D thru G) $ 7,689.00 
   
  I.  Total Installed Cost  (Sum C+H) $ 13,471.00 

 



   
    Case Locations  

 
 Case #  03SCA50862A 
 AT&T/CONQUEST-DS3-LA PREM 
 
 

1 3030 SHRINE PL. , MAIN BLDG. LOS ANGELES CA 
2 1900 S GRAND AVE LOS ANGELES CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  03SCA50862A 
 

Customer Name:  AT&T/CONQUEST-DS3-LA PREM 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and customer 

premises conduit, adequate terminal room and/or backboard space, AC 
electrical power and all cabling on the customer side of the demarc. 

 
3. The installation interval for this proposal will not be less than 90 workdays 

from receipt of the signed contract without the prior agreement of the SSE 
Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

Customer:  AT&T/Conquest-DS3-LA Prem
SC: 03-SCA-50862A Date: May 13, 2003
MC: Diane Paden Phone:  209.549.5841
1116 M St., Rm. 200, Modesto

NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 4,200’

3030 Shrine Place

F
T
A

Construction Interval - 90 days

Existing Fiber
4,200’  New Fiber

To LASANCA09
SWC Subscriber Conduit

60’ New Conduit



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: March 26, 2003 
 
 Case No:  03SCA55154 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  03SCA55154 CINGULAR WIRELESS (CONCORD) 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC192 RING (9.953GBPS) LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, March 26, 2003 
 
 PRIVATE 
 
 CYRIL ROBINSON 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities have 
been developed and are valid for 90 calendar days from the date of signature.  These 
charges and liabilities are in addition to the rates and charges for the services over these 
facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $10,838.21 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule 
of Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   03SCA55154 
   CINGULAR WIRELESS (CONCORD) 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  4 
 
 
   Special Construction Cost Detail 
 
 
   Case #   03SCA55154 
   CINGULAR WIRELESS (CONCORD) 
  
 
 

I. Nonrecurring Charges   
   
   A.  Case Preparation $ 1,443.35 
   
   B.  Rearrangement $ 0.00 
   
   C.  Expedite $ 0.00 
   
   D.  Nonrecurring Costs $ 9,394.86 
   
   E.  Total Nonrecurring Charge  (A thru D) $ 10,838.21 
   
II. Nonrecurring Costs   
   
   A.  Total Material  $ 2,382.22 
   
   B.  Total Sales Tax $ 0.00 
   
   C.  TELCO Engineering $ 0.00 
   
   D.  TELCO Installation $ 0.00 
   
   E.  Contract Labor  $ 7,012.64 
   
   F.  Total Nonrecoverable (Sum A thru E) $ 9,394.86 

 



   
       Page:  2 of  4 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   03SCA55154 
   CINGULAR WIRELESS (CONCORD) 
  
 

A.  Service Cost Expense $ 182.34 
   
B.  Tariff Staff Expense $ 196.18 
   
C.  Tariff Filing Expense  $ 655.00 
   
D.  Marketing  $ 90.03 
   
E.  Distribution Services Engineering (Area) $ 319.80 
   
F.  Sub Total  (Sum A thru E) $ 1,443.35 
   
G.  Gross Receipts $ 0.00 
   
H.  Total (F and G) $ 1,443.35 

 
 
 



   
 
 Page:  3 of  4 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   03SCA55154 
   CINGULAR WIRELESS (CONCORD) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  50' CONDUIT 

 
 
$ 

 
 

42.00 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 42.00 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 3,900.50 
   
 H.  Total Labor  (Sum of D thru G) $ 3,900.50 
   
  I.  Total Installed Cost  (Sum C+H) $ 3,942.50 
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  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   03SCA55154 
   CINGULAR WIRELESS (CONCORD) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,700; UNDERGROUND CABLE 

 
 
$ 

 
 

2,340.22 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 2,340.22 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 3,112.14 
   
 H.  Total Labor  (Sum of D thru G) $ 3,112.14 
   
  I.  Total Installed Cost  (Sum C+H) $ 5,452.36 

 



   
    Case Locations  

 
 Case #  03SCA55154 
 CINGULAR WIRELESS (CONCORD) 
 
 

1 2470 BATES AVE CONCORD CA 
2 1714 COLFAX ST CONCORD CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  03SCA55154 
 

Customer Name:  CINGULAR WIRELESS (CONCORD) 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and customer 

premises conduit, adequate terminal room and/or backboard space, AC 
electrical power and all cabling on the customer side of the demarc. 

 
3. The installation interval for this proposal will not be less than 60 workdays 

from receipt of the signed contract without the prior agreement of the SSE 
Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

Customer:  Cingular Wireless
SC: 03-SCA-55154 Date: March 24, 2003
Engineer: Lisa Simien Phone:  (626) 308-4117

100 N. Stoneman Ave., Room 250, Alhambra
NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 1,700 ft.

To CNCRCA01
Serving CO

Cingular
2470 Bates Avenue

F
T
A

Construction Interval - 60 days

Diverse Route

Existing Fiber

Primary Route

1,700  ft  New Fiber

50 ft. New Conduit

F
T
A

To CNCRCA01
Serving CO



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: April 1, 2003 
 
 Case No:  03SCA55179 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  03SCA55179 CINGULAR WIRELESS 
OAKLAND(OC
192) 

 
 

  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC192 RING (9.953GBPS) NORMAL FACILITY 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, April 1, 2003 
 
 PRIVATE 
 
 CYRIL ROBINSON 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities have 
been developed and are valid for 90 calendar days from the date of signature.  These 
charges and liabilities are in addition to the rates and charges for the services over these 
facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $21,642.14 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule 
of Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   03SCA55179 
   CINGULAR WIRELESS OAKLAND(OC192) 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  4 
 
 
   Special Construction Cost Detail 
 
 
   Case #   03SCA55179 
   CINGULAR WIRELESS OAKLAND(OC192) 
  
 
 

I. Nonrecurring Charges   
   
   A.  Case Preparation $ 1,443.35 
   
   B.  Rearrangement $ 0.00 
   
   C.  Expedite $ 0.00 
   
   D.  Nonrecurring Costs $ 20,198.79 
   
   E.  Total Nonrecurring Charge  (A thru D) $ 21,642.14 
   
II. Nonrecurring Costs   
   
   A.  Total Material  $ 3,441.50 
   
   B.  Total Sales Tax $ 0.00 
   
   C.  TELCO Engineering $ 0.00 
   
   D.  TELCO Installation $ 0.00 
   
   E.  Contract Labor  $ 16,757.29 
   
   F.  Total Nonrecoverable (Sum A thru E) $ 20,198.79 

 



   
       Page:  2 of  4 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   03SCA55179 
   CINGULAR WIRELESS OAKLAND(OC192) 
  
 

A.  Service Cost Expense $ 182.34 
   
B.  Tariff Staff Expense $ 196.18 
   
C.  Tariff Filing Expense  $ 655.00 
   
D.  Marketing  $ 90.03 
   
E.  Distribution Services Engineering (Area) $ 319.80 
   
F.  Sub Total  (Sum A thru E) $ 1,443.35 
   
G.  Gross Receipts $ 0.00 
   
H.  Total (F and G) $ 1,443.35 

 
 
 



   
 
 Page:  3 of  4 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   03SCA55179 
   CINGULAR WIRELESS OAKLAND(OC192) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  CONDUIT 

 
 
$ 

 
 

0.00 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 0.00 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 6,322.00 
   
 H.  Total Labor  (Sum of D thru G) $ 6,322.00 
   
  I.  Total Installed Cost  (Sum C+H) $ 6,322.00 

 



   
 Page:  4 of  4 
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   03SCA55179 
   CINGULAR WIRELESS OAKLAND(OC192) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  2,500' UNDERGORUND CABLE 

 
 
$ 

 
 

3,441.50 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 3,441.50 
   
NONRECOVERABLE LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 10,435.29 
   
 H.  Total Labor  (Sum of D thru G) $ 10,435.29 
   
  I.  Total Installed Cost  (Sum C+H) $ 13,876.79 

 



   
    Case Locations  

 
 Case #  03SCA55179 
 CINGULAR WIRELESS OAKLAND(OC192) 
 
 

1 720 2ND STREET OAKLAND CA 
2 1330 BROADWAY OAKLAND CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  03SCA55179 
 

Customer Name:  CINGULAR WIRELESS OAKLAND(OC192) 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and customer 

premises conduit, adequate terminal room and/or backboard space, AC 
electrical power and all cabling on the customer side of the demarc. 

 
3. The installation interval for this proposal will not be less than 60 workdays 

from receipt of the signed contract without the prior agreement of the SSE 
Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

Customer:  Cingular Wireless
SC: 03-SCA-55179 Date: March 31, 2003
Engineer: Lisa Simien Phone:  (626) 308-4117

100 N. Stoneman Ave., Room 250, Alhambra
NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 2,500 ft.

Cingular
1330 Broadway

Construction Interval - 60 days

Existing Fiber

Primary Route

2,500  ft  New Fiber

F
T
A

Cingular
720 2nd Street

F
T
A

F
T
A

OKLDCA03

Existing Fiber

Primary Route

OKLDCA03
Diverse Route

Diverse Route

F
T
A

MH MH



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: July 2, 2003 
 
 Case No:  03SNV50907A 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  03SNV50907A AT&T/OAKLEY-DS3-DAYTON PREM 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DS3 NORMAL FACILITY 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, July 2, 2003 
 
 PRIVATE 
 
 LOUIS TORRES 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities have 
been developed and are valid for 90 calendar days from the date of signature.  These 
charges and liabilities are in addition to the rates and charges for the services over these 
facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $4,425.25 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule 
of Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   03SNV50907A 
   AT&T/OAKLEY-DS3-DAYTON PREM 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  3 
 
 
   Special Construction Cost Detail 
 
 
   Case #   03SNV50907A 
   AT&T/OAKLEY-DS3-DAYTON PREM 
  
 
 

I. Nonrecurring Charges   
   
   A.  Case Preparation $ 1,478.25 
   
   B.  Rearrangement $ 0.00 
   
   C.  Expedite $ 0.00 
   
   D.  Nonrecurring Costs $ 2,947.00 
   
   E.  Total Nonrecurring Charge  (A thru D) $ 4,425.25 
   
II. Nonrecurring Costs   
   
   A.  Total Material  $ 1,273.00 
   
   B.  Total Sales Tax $ 0.00 
   
   C.  TELCO Engineering $ 0.00 
   
   D.  TELCO Installation $ 0.00 
   
   E.  Contract Labor  $ 1,674.00 
   
   F.  Total Nonrecoverable (Sum A thru E) $ 2,947.00 

 



   
       Page:  2 of  3 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   03SNV50907A 
   AT&T/OAKLEY-DS3-DAYTON PREM 
  
 

A.  Service Cost Expense $ 182.34 
   
B.  Tariff Staff Expense $ 196.18 
   
C.  Tariff Filing Expense  $ 655.00 
   
D.  Marketing  $ 99.33 
   
E.  Distribution Services Engineering (Area) $ 345.40 
   
F.  Sub Total  (Sum A thru E) $ 1,478.25 
   
G.  Gross Receipts $ 0.00 
   
H.  Total (F and G) $ 1,478.25 

 
 
 



   
 
 Page:  3 of  3 
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   03SNV50907A 
   AT&T/OAKLEY-DS3-DAYTON PREM 
    
 
 
 
 

MATERIAL 
 
 A.  925' UNDERGROUND CABLE 

 
 
$ 

 
 

1,273.00 
   
 B.  Sales Tax $ 0.00 
   
 C.  Total Material   (Sum A+B) $ 1,273.00 
   
LABOR   
   
 D.  Construction $ 0.00 
   
 E.  Assignment  $ 0.00 
   
 F.  Engineering $ 0.00 
   
 G.  Contract Labor $ 1,674.00 
   
 H.  Total Labor  (Sum of D thru G) $ 1,674.00 
   
  I.  Total Installed Cost  (Sum C+H) $ 2,947.00 

 



   
    Case Locations  

 
 Case #  03SNV50907A 
 AT&T/OAKLEY-DS3-DAYTON PREM 
 
 

1 95 LAKES BL. DAYTON NV 
2 DAYTON C.O.  DAYTON NV 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  03SNV50907A 
 

Customer Name:  AT&T/OAKLEY-DS3-DAYTON PREM 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and customer 

premises conduit, adequate terminal room and/or backboard space, AC 
electrical power and all cabling on the customer side of the demarc. 

 
3. The installation interval for this proposal will not be less than 60 workdays 

from receipt of the signed contract without the prior agreement of the SSE 
Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 





DOCUMENT COVER SHEET

DATE: October 17, 2003

CASE NO: 21286-1-1

The attached document contains protected information.  The following
safeguarding procedures must be followed:

1 This document should be made available only to those
employees who have a "NEED TO KNOW", for example,
employees directly involved in the provision of facilities
to customers.

2 This document must not be used for marketing purposes
between sales distribution channels.

3 This cover sheet must remain attached to the document.

4 If this document is to be discarded, it must be disposed
of in a manner consistent with the normal document 
retention guidelines.



Rates and Tariffs - Interstate - Special Construction Charges

Dallas, October 17, 2003

To: Terry Pederson

Case Number: 21286-1-1
Customer Name: SPRINT
State: NEVADA

Listed below is the price quote information regarding the above Special 
Construction case.  

Description of Request: This Special Construction Quote provides an extended fiber path
for one DS3 to 4775 Aircenter Circle, Main Flr., Reno Nv.

Stipulations: See Stipulations for Nevada Bell, Page 3.

Price Quote: 5,467.00$                 

This quote is valid until: January 15, 2004

Originally signed Horace Ates

Horace Ates
Area Manager - Contracts
Industry Markets

Attachment(s)



Special Construction Cost Detail

Case No: 21286-1-1
Customer Name: SPRINT

I. Nonrecurring Charge

A. Nonrecurring Costs 3,692.00$       

B. Case Preparation 1,775.00$       

 Total Nonrecurring Charge 5,467.00$       

II. Nonrecurring Costs

A. Total Material 1,013.00$       

B. Total labor 2,679.00$       

 Total Nonrecurring Costs 3,692.00$       

III. Case Preparation Costs

A. Tariff Staff Expense 297.92$          

B. Distribution Services Engineering 115.24$          

C. Marketing 72.08$            

D. Cost Studies 228.60$          

E. Outside Plant 413.92$          

F. Filing Fee 630.00$          

 Total Case Preparation Charge (rounded) 1,775.00$       



PLANT INVESTMENT

Case Number: 21286-1-1
Customer Name: SPRINT

ACCT 
CODE QTY DESCRIPTION MATERIAL LABOR
812C
822C
85C fiber $1,013.00 $2,679.00
4C
5C

357C
758C

$1,013.00 $2,679.00

TOTAL NONRECOVERABLE INVESTMENT: $3,692.00



Attachment A

STIPULATIONS FOR NEVADA BELL

Case Number: 21286-1-1

Customer Name: SPRINT

Description: This Special Construction Quote provides an extended fiber path
for one DS3 to 4775 Aircenter Circle, Main Flr., Reno Nv.

1. Nevada Bell is solely responsible for the equipment selected for this 
    quotation.

2. The customer is responsible for providing building entrance and customer
    premise conduit, adequate terminal room and/or backboard space, 
    AC electrical power and all cabling on the customer side of the demarc.

3. The installation interval for this proposal will not be less than 120 workdays
    from receipt of the signed contract without the prior agreement of the 
    SSE Engineer.

4. The installation interval is dependent upon the room being ready with 
    electrical power available and both entrance and any necessary intra-building 
    conduit available 4 weeks prior to the ready for service date.
 



Attachment B

SUMMARY OF RATES

Case Number: 21286-1-1

Description: This Special Construction Quote provides an extended fiber path
for one DS3 to 4775 Aircenter Circle, Main Flr., Reno Nv.

$5,467.00 ONE TIME CHARGE

The charge above is in addition to the rates and charges for the 
High Capacity Digital Services found in other sections of Tariff FCC No. 2.



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

F
T
E

Customer:  Sprint
ICB-PS:  21286-1-1 Date: October 16, 2003
MC: Diane Paden Phone:  (209) 549-5841
1116 M St., 2nd Flr., Modesto

NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 736’

4775 Aircenter Circle

To RENONV13

Serving Wire Center

736’ New Fiber

Construction Interval is 30 days from receipt of up-front
monies and signed contract.

Existing Fiber
480’ New 
Reusable Fiber




